STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 31/ 00 I N HUMBOLDT COUNTY | N EUREKA ON 4TH 06/ 01/ 00
CONTRACT NUMBER 01-2969U4 STREET FROM ROUTE 255 TO EUREKA CONTRACT CCDE 'A '
LOCATI ON 01- HUM 101-78.0/80.0 SLOUCGH BRI DGE LEFT AND ON 5TH 63 CONTRACT | TEMS
01- HUM 101-79.2/79.8 STREET FROM BROADWAY TO EUREKA
ROADWAY REHABI LI TATI ON FEDERAL Al D ACNH P101-(941)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

PROPCSALS | SSUED 10 FUND TOTAL HA22 3, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 3 ENG NEERS EST 2,542,925.00 AMOUNT OVER 74, 745. 00 PERCENT OVER EST 2.94
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,617,670.00 3 PARNUM PAVI NG | NC 707 467-4100
00264839
P O BOX 970 FAX 707 467-4143
UKI AH CA 95482
2 3,294, 495. 00 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
3 3, 381, 878. 00 2 ARCADI AN ENTERPRI SES 530 275-4443
00688157
P O BOX 5475 FAX 530 275-0706

SHASTA LAKE CA 96089



01-2969U4
01- HUM 101
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
06/ 01/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL KI RK LANDSCAPE

EUREKA CA 95502

PRI CE STRI PI NG

CRESCENT CITY CA 95531
RON HALE CONSTRUCTI ON
SHASTA LAKE CA 96019

SM TH ELECTRI C CONSTRUCTI ON
EUREKA CA 95503

SPIRIT ROAD A LS

SAN JOSE CA 95126

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA 93448

| TEM 24
| TEVS 45 THRU 51

| TEM 18 ( PARTI AL)

| TEMS 2 AND 52 THRU 62 (PARTI AL)
| TEVS 28 AND 29

I TEMS 1, 3 AND 4 (PARTIAL)



01-2969U4
01- HUM 101
05/ 31/ 00
LI ST
Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 01/ 00
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ENTERRA | NC

P O BOX 659
WLLITS CA 95490
KEN WAHLUND CONSTRUCTI ON
830 HI LMA DRI VE
EUREKA CA 95503
NORTH COAST ENVI RONMENTAL CONSTRUCTI ON
P O BOX 5898
EUREKA CA 95502
PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531
R A O CONSTRUCTI ON
5503 WALNUT DRI VE
EUREKA CA 95503
SM TH ELECTRI C
875 EUREKA ST
EUREKA CA 95503
SPIRIT ROAD A LS
550 SUNCL ST
SAN JOSE CA 95126

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 3, 4, 7, 11 AND 12

| TEMS 32 THRU 41

| TEM 23 ( PARTI AL)

| TEMS 45 THRU 51

| TEM5S 13 THRU 17, 19 THRU 21, 31 AND 40

| TEMS 52 THRU 62

| TEMS 28 AND 29

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAL Kl RK LANDSCAPI NG
EUREKA CA
CONTI NUED ON NEXT PAGE

| TEM 24



01-2969U4 Bl D245

01- HUM 101 PACGE 4
05/ 31/ 00 06/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ENTERRA | NC ITEMS 1 THRU 4, 7, 11 AND 12 ( PARTI AL)
WLLITS CA
PRI CE STRI PI NG | TEMS 45 THRU 51
CRESCENT CITY CA
RON HALE CONSTRUCTI ON | TEM 18 ( PARTI AL)
SHASTA LAKE CA
SM TH ELECTRI C | TEMS 52 THRU 62
EUREKA CA
SPIRIT ROAD A LS | TEMS 28 AND 29

SAN JOSE CA



01-2969U4 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 31/ 00 06/ 01/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 134, 900. 00* 134, 900. 00
3 120116 TYPE || BARRI CADE EA 24 50. 00 1, 200. 00
4 120120 TYPE 111 BARRI CADE EA 76 75.00 5, 700. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 25, 000. 00 75, 000. 00
6 150206 ABANDON CULVERT EA 13 700. 00 9, 100. 00
7 150744 REMOVE ROADSI DE Sl GN (WOOD POST) EA 2 150. 00 300. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 430 3. 00 1, 290. 00
9 150805 REMOVE CULVERT M 290 40. 00 11, 600. 00
10 150820 REMOVE | NLET EA 15 600. 00 9, 000. 00
11 152316 RESET ROADSI DE SI GN ( ONE POST) EA 7 200. 00 1, 400. 00
12 152317 RESET ROADSI DE SI GN ( TWD POST) EA 1 250. 00 250. 00
13 152402 ADJUST WATER VALVE COVER TO GRADE EA 105 115. 00 12, 075. 00
14 152403 ADJUST WATER METER BOX TO GRADE EA 16 175. 00 2, 800. 00
15 152430 ADJUST | NLET EA 1 650. 00 650. 00
16 152440 ADJUST MANHOLE TO GRADE EA 26 825. 00 21, 450. 00
17 152469 ADJUST UTI LI TY COVER TO GRADE EA 12 650. 00 7, 800. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 61, 900 3. 60 222, 840. 00
19 153210 REMOVE CONCRETE M2 1, 200 15. 00 18, 000. 00
20 153214 REMOVE CONCRETE CURB M 170 15. 00 2, 550. 00
21 160120 REMOVE TREE EA 13 250. 00 3, 250. 00
22 190101 ROADVWAY EXCAVATI ON VB 400 33.00 13, 200. 00
23 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 51 500. 00 25, 500. 00
24 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 11, 050. 00* 11, 050. 00
25 260201 CLASS 2 AGGREGATE BASE VB 270 52. 00 14, 040. 00
26 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 2, 400 55. 00 132, 000. 00
27 390160 ASPHALT CONCRETE ( TYPE B) TONN 9, 400 47.00 441, 800. 00
28 391005 PAVI NG ASPHALT ( BI NDER- PAVEMENT TONN 47 1.00 47.00
REI NFORCI NG FABRI C)
29 393001 PAVEMENT REI NFORCI NG FABRI C M2 39, 200 1.55 60, 760. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 230 15. 00 3, 450. 00
AREA)
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 63 1, 100. 00 69, 300. 00
32 510526 M NOR CONCRETE ( BACKFI LL) VB 49 175. 00 8, 575. 00
33 620908 375 MM ALTERNATI VE Pl PE CULVERT M 13 275. 00 3, 575. 00
34 620909 450 MM ALTERNATI VE Pl PE CULVERT M 140 325. 00 45, 500. 00
35 620913 600 MM ALTERNATI VE Pl PE CULVERT M 9 550. 00 52, 800. 00
36 650067 300 MM REI NFORCED CONCRETE Pl PE M 73 250. 00 18, 250. 00



01-2969U4 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 31/ 00 06/ 01/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 425.00 51, 000. 00

38 650079 900 MM REI NFORCED CONCRETE PI PE M 11 390. 00 4,290. 00

39 681066 150 MM PLASTI C PI PE M 3 100. 00 300. 00

40 700102 300 MM X 143 MV PART Cl RCLE CORRUGATED M 45 175. 00 7, 875. 00
STEEL CULVERT (4.27 MM THI CK)

41 018111 900 MM TO 750 MM PLASTI C ECCENTRI C EA 1 900. 00 900. 00
REDUCER

42 018112 400 MM X 127 MV STEEL CHANNEL M 55 220. 00 12, 100. 00
(6.35 MM THI CK)

43 731502 M NOR CONCRETE (M SCELLANEQOUS VB 160 700. 00 112, 000. 00
CONSTRUCTI ON)

44 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 15, 300 3.00 45, 900. 00

45 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 880 38.00 33, 440. 00

46 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 280 1. 00 2, 280. 00

47 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 2.00 900. 00

48 (S) 018113 200 MM THERMOPLASTI C TRAFFI C STRI PE M 250 2.00 500. 00
(BROKEN 3.66 M- 0.91 M

49 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 890 1. 00 4, 890. 00
(BROKEN 10.98 M - 3.66 M

50 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 53 1. 00 53. 00
(BROKEN 5.18 M- 2.14 M

51 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 560 4.00 2, 240. 00

52 (S) 018114 SI GNAL (LOCATI ON 7) LS LUMP SUM 20, 000. 00* 20, 000. 00
(FI FTH AND K STREET)

53 (S) 018115 FLASH NG BEACON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 11)

54 (S) 018116 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00
( LOCATI ON 8)

55 (S) 018117 MODI FY S| GNAL ( LOCATI ON 1) LS LUMP SUM 35, 000. 00* 35, 000. 00
(FI FTH AND E STREET)

56 (S) 018118 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 35, 000. 00* 35, 000. 00
(FI FTH AND F STREET)

57 (S) 018119 MODI FY S| GNAL ( LOCATI ON 3) LS LUMP SUM 35, 000. 00* 35, 000. 00
(FI FTH AND G STREET)

58 (S) 018120 MODI FY S| GNAL ( LOCATI ON 4) LS LUMP SUM 60, 000. 00* 60, 000. 00
(FI FTH AND H STREET)

59 (S) 018121 MODI FY S| GNAL ( LOCATI ON 5) LS LUMP SUM 60, 000. 00* 60, 000. 00

(FIFTH AND | STREET)



01-2969U4 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
05/ 31/ 00 06/ 01/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
60 (S) 018122 MODI FY S| GNAL ( LOCATI ON 9) LS LUWP SUM 60, 000. 00* 60, 000. 00
(FOURTH AND R STREET)
61 (S) 018123 MODI FY S| GNAL ( LOCATI ON 6) LS LUWP SUM 55, 000. 00* 55, 000. 00
(FI'FTH AND J STREET)
62 (S) 018124 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 10) LS LUWP SUM 218, 000. 00* 218, 000. 00
(FOURTH AND FI FTH STREETS AT V)
63 999990 MOBI LI ZATI ON LS LUWP SUM 260, 000. 00* 260, 000. 00

TOTAL 2,617,670.00
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50
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62
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TOT

01-2969U4

SUMMARY

01- HUM 101
05/ 31/ 00

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

200. 00 9000. 00|

875. 00 875. 00|

200. 00 11000. 00|

325. 00 52000. 00|

3.50 53550. 00|

45. 00 39600. 00|

1.50 3420. 00|

3.00 1350. 00|

2.00 500. 00|

1.50 7335. 00|

10. 00 530. 00|

5. 00 2800. 00|

22, 000. 00* 22000. 00|

33, 000. 00* 33000. 00|

22, 000. 00* 22000. 00|

36, 000. 00* 36000. 00|

36, 000. 00* 36000. 00|

36, 000. 00* 36000. 00|

61, 000. 00 61000. 00|

61, 000. 00* 61000. 00|

61, 000. 00 61000. 00|

58, 000. 00* 58000. 00|

220, 000. 00* 220000. 00|

150, 000. 00* 150000. 00|

3,294, 495. 00

OF REMA

TH RD

BI D AMOUNT
400. 00 18000
1, 000. 00 1000
350. 00 19250
950. 00 152000
4.00 61200
40. 00 35200
1.00 2280
2.00 900
2.00 500
1.00 4890
1.00 53.
5.00 2800.
22, 000. 00* 22000.
33, 000. 00* 33000.
22, 000. 00* 22000.
38, 000. 00* 38000.
38, 000. 00* 38000.
38, 000. 00* 38000.
66, 000. 00* 66000.
66, 000. 00* 66000.
66, 000. 00* 66000.
60, 000. 00* 60000.
237, 000. 00* 237000.
280, 000. 00* 280000.

3, 381, 878. 00

N |

N G

B I

DDERS

Bl D245
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